DOUBLE LINE

Exhibit A

CLIENT: Vancouver Public Schools

Statement of Work #003

This Statement of Work ("SOW") is subject to the terms and conditions of the Client Services Agreement ("Agreement") between ***Double Line Inc.*** ("CONTRACTOR") and ***Vancouver Public Schools*** ("CLIENT"), effective as of ***November 1, 2020***.

1. **Term and Termination.** The initial term of this SOW is for ten (10) months unless earlier terminated in whole or in part according to the terms of the Agreement.

2. **Fees for Services.** Services to be performed by CONTRACTOR, and deliverables (the "Deliverables") and work product to be provided by CONTRACTOR, will be as specified in Section 3 of this SOW for $119,700.00. CONTRACTOR will submit detailed invoices in accordance with any timing and form requirements specified in the Agreement.

   Hardware, hosting and software costs that may be required to complete this engagement are not included in this Statement of Work.

   Work will be billed bi-monthly. CONTRACTOR will bill CLIENT in five (5) equal installments according to the following invoice calendar. Invoices will follow net 30 terms with payment due 30 days after delivery.

Payment	Invoice Date	Invoice Amount
Payment 1	Reservation Fee – Upon SOW Execution	$ 23,940.00
Payment 2	February 28, 2021	$ 23,940.00
Payment 3	April 30, 2021	$ 23,940.00
Payment 4	June 30, 2021	$ 23,940.00
Payment 5	August 31, 2021	$ 23,940.00

3. **Services to be Performed.**

   CONTRACTOR is responsible for the work items outlined below to complete this engagement. The term of this SOW is effective beginning on the project kickoff date and continues through completion of the engagement.

   Presentation Layer – Data Mart Development and ETL - $54,700

   CONTRACTOR will continue work with CLIENT to design and develop a single (1) optimized data mart to stage data for additional dashboards. CONTRACTOR will coordinate the inclusion of data elements from the Ed-Fi ODS based on input from CLIENT and items required for the district's visualization use case(s). CONTRACTOR will connect the data mart to the ODS. CLIENT will verify data connections and work is complete once CLIENT has completed two (2) weeks of validation of data in the data mart and CONTRACTOR has addressed identified issues.

   Items/Tasks include:
   - Data work *($14,400)*:
     - Data discovery
     - Data Mart design
     - Data flow design
     - Validation
   - Development (*$13,300*):
     - Data Mart development
     - ETL development
     - Testing

Doc ID: 38738015946c9f057a4d07dd61b3de69ee1cf68d

- Visualization work (*$27,000*)

Additional Integration(s) - $24,000

CONTRACTOR will update the existing Ed-Fi ODS to include additional data elements from up to two (2) new source systems. If needed, CONTRACTOR will build a custom integration to load data into the CLIENT Ed-Fi environment. New data introduced will utilize an existing built-in export from the application to feed the data load process in the CORE Ed-Fi ODS. Integration assumes up to 30 combined, data elements from source systems.

Items/Tasks include:

- Discovery
- Mapping review, approval, and documentation
- Integration review, approval, and implementation
- Anticipated sources (goal is to have decision made by January 31, 2021):
    - *i-Ready*
    - *School Data Solutions*

Escalation Consultation - $12,000

CONTRACTOR address prioritized tickers and/or be available for support related questions and issues posed by CLIENT. Work may involve development support, troubleshooting, or other technical support. Work will be tracked against the allotted hours and considered complete when the hour total is met or at the conclusion of the SOW period, August 31, 2021.

Items/Tasks include:

- Technical Support (up to 75 hours)

Professional Development - $29,000

CONTRACTOR will complete four (4) training sessions based on topics relevant to building data ownership for CLIENT. The training sessions focus on how to use, manage, and/or maintain different aspects of the solution for all audiences. Topics will be reviewed and approved by CLIENT. An interactive workshop will allow CLIENT to directly engage with CONTRACTOR on the Ed-Fi solution - creating a forum for answering questions, learning more about the solution, and building skills for self-management.

Items/Tasks include:

- Determination of training topics
- Four recorded training sessions
    - *Includes training on ODS year-over-year rollover and three (3) other topics*
- Two-hour Interactive workshop

Project Management – *included

CONTRACTOR will oversee all project activities and engage with CLIENT to facilitate all aforementioned SOW tasks. CONTRACTOR will be responsible for providing project materials and items in a timely manner to the CLIENT.

Items/Tasks include:

- Project Initiation
- Project Status Reports
- Change Management
- Issue Management
- Quality Assurance
    - **project management cost has been included in the aforementioned deliverables this specific describes the activities to be completed by CONTRACTOR.*

Doc ID: 38738015946c9f057a4d07dd61b3de69ee1cf68d

4. **Travel and Expenses**

Travel is not included in this SOW nor is it expected to complete the services to be performed. For additional expenses, authorized in advance by CLIENT, CONTRACTOR will bill client for actual expenses incurred.

5. **Assumptions**

Key assumptions are as follows:

- This SOW is a supplement to the work conducted under SOW#1&2 between CONTRACTOR and CLIENT.
- CONTRACTOR does not have control over technical updates by external parties (i.e., Ed-Fi Alliance) and, therefore, is not responsible for their resulting impacts. In such cases where needed changes have been identified, CONTRACTOR will work with the external party on CLIENT's behalf to submit recommendations for accommodation of needed changes. CLIENT understands that request may be rejected by the external party.
- CONTRACTOR will be granted timely and appropriate access to all information systems necessary for the Ed-Fi implementation. This may require a form of administrative access to the associated Ed-Fi related databases.
- CONTRACTOR assumes that CLIENT resources will be made available for and be responsive to questions regarding items listed in this SOW.

6. **Administrative Support.**

CONTRACTOR will perform all its own clerical, administrative and/or staff support for Services to be provided under the Agreement and this SOW.

* * * * * *

AGREED AND ACCEPTED:

Double Line, Inc. (CONTRACTOR):	**Vancouver Public Schools (CLIENT):**
By (Signature): _____	By (Signature): _____
Printed Name: Matt Warden	Printed Name: Mike Stromme
Title: CEO	Title: Deputy Superintendent
Address: Double Line Inc. 1817 W Braker Lane Suite 100 Austin, TX 78758	Address: Vancouver Public Schools 2901 Falk Road Vancouver, WA 98661
Date Signed: 01 / 15 / 2021	Date Signed: _____

Doc ID: 38738015946c9f057a4d07dd61b3de69ee1cf68d

HELLOSIGN

Audit Trail

TITLE	Vancouver Public Schools - Double Line SOW#3_final_1.14
FILE NAME	Vancouver Public ...#3_final_1.14.pdf
DOCUMENT ID	38738015946c9f057a4d07dd61b3de69ee1cf68d
AUDIT TRAIL DATE FORMAT	MM / DD / YYYY
STATUS	● Completed

Document History

SENT	**01** / **15** / **2021** 13:44:37 UTC	Sent for signature to Matt Warden (m.warden@wearedoubleline.com) from a.matteson@wearedoubleline.com IP: 70.114.172.220
VIEWED	**01** / **15** / **2021** 14:07:42 UTC	Viewed by Matt Warden (m.warden@wearedoubleline.com) IP: 107.77.221.155
SIGNED	**01** / **15** / **2021** 14:07:57 UTC	Signed by Matt Warden (m.warden@wearedoubleline.com) IP: 107.77.221.155
COMPLETED	**01** / **15** / **2021** 14:07:57 UTC	The document has been completed.